
BDE SPECIAL PROVISIONS 
For The January 20 and March 10, 2006 Lettings 

 
The following special provisions indicated by an “x” are applicable to this contract and will be included by the Project 
Development and Implementation Section of the BD&E.  An * indicates a new or revised special provision for the letting. 
 
File Name #  Special Provision Title Effective Revised 
 80099 1   Accessible Pedestrian Signals (APS) April 1, 2003
 80141 2   Additional Award Criteria June 1, 2004
* 80156 3   Aggregate Shipping Tickets Jan. 1, 2006
 80108 4   Asbestos Bearing Pad Removal Nov. 1, 2003
 7254I 5   Asbestos Waterproofing Membrane and Asbestos Bituminous 

Concrete Surface Removal 
June 1, 1989 June 30,1994

 80128 6   Authority of Railroad Engineer July 1, 2004
 80065 7   Bituminous Base Course/Widening Superpave April 1, 2002 Aug. 1, 2005
 80050 8   Bituminous Concrete Surface Course April 1, 2001 April 1, 2003
 80142 9   Bituminous Equipment, Spreading and Finishing Machine Jan. 1, 2005
 80066 10   Bridge Deck Construction April 1, 2002 April 1, 2004
 5026I 11   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 Aug. 1, 2001
 5048I 12   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 Aug. 1, 2001
 5049I 13   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 Aug. 1, 2001
 5053I 14   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 Aug. 1, 2001
 80118 15   Butt Joints April 1, 2004 April 1, 2005
 80031 16   Calcium Chloride Accelerator for Portland Cement Concrete Patching Jan. 1, 2001
 80077 17   Chair Supports Nov. 1, 2002 Nov. 2, 2002
 80051 18   Coarse Aggregate for Trench Backfill, Backfill and Bedding April 1, 2001 Nov. 1, 2003
 80094 19   Concrete Admixtures Jan. 1, 2003 July 1, 2004
 80112 20   Concrete Barrier Jan. 1, 2004 April 2, 2004
 80102 21   Corrugated Metal Pipe Culverts Aug. 1, 2003 July 1, 2004
 80114 22   Curing and Protection of Concrete Construction Jan. 1, 2004 Nov. 1, 2005
 80146 23   Detectable Warnings Aug. 1, 2005
 80029 24   Disadvantaged Business Enterprise Participation Sept. 1, 2000 June 22, 2005
 80144 25   Elastomeric Bearings April 1, 2005
 31578 26   Epoxy Coating on Reinforcement April 1, 1997 Jan. 1, 2003
 80041 27   Epoxy Pavement Marking Jan. 1, 2001 Aug. 1, 2003
 80055 28   Erosion and Sediment Control Deficiency Deduction Aug. 1, 2001 Nov. 1, 2001
 80103 29   Expansion Joints Aug. 1, 2003
* 80101 30   Flagger Vests April 1, 2003 Jan. 1, 2006
 80079 31   Freeze-Thaw Rating Nov. 1, 2002
 80072 32   Furnished Excavation Aug. 1, 2002 Nov. 1, 2004
 80054 33   Hand Vibrator Nov. 1, 2003
 80147 34   Illuminated Sign Aug. 1, 2005
 80109 35   Impact Attenuators Nov. 1, 2003
 80110 36   Impact Attenuators, Temporary Nov. 1, 2003 April 1, 2004
 80104 37   Inlet Filters Aug. 1, 2003
 80080 38   Insertion Lining of Pipe Culverts Nov. 1, 2002 Aug. 1, 2003
 80150 39   Light Emitting Diode (LED) Pedestrian Signal Head Nov. 1, 2005
 80067 40   Light Emitting Diode (LED) Signal Head April 1, 2002 Nov. 1, 2005
 80081 41   Lime Gradation Requirements Nov. 1, 2002
 80133 42   Lime Stabilized Soil Mixture Nov. 1, 2004 April 1, 2005
 80045 43   Material Transfer Device June 15, 1999 March 1, 2001
 80137 44   Minimum Lane Width with Lane Closure Jan. 1, 2005
 80138 45   Mulching Seeded Areas Jan. 1, 2005
 80082 46   Multilane Pavement Patching Nov. 1, 2002



File Name #  Special Provision Title Effective Revised 
 80129 47   Notched Wedge Longitudinal Joint July 1, 2004
 80069 48   Organic Zinc-Rich Paint System Nov. 1, 2001 Aug. 1, 2003
 80116 49   Partial Payments Sept. 1, 2003
 80013 50   Pavement and Shoulder Resurfacing Feb. 1, 2000 July 1, 2004
 53600 51   Pavement Thickness Determination for Payment April 1, 1999 Jan. 1, 2004
 80022 52   Payments to Subcontractors June 1, 2000 Sept. 1, 2003
* 80155 53   Payrolls and Payroll Records Aug. 10, 2005
 80130 54   Personal Protective Equipment July 1, 2004
* 80148 55   Planting Woody Plants Jan. 1, 2006
 80134 56   Plastic Blockouts for Guardrail Nov. 1, 2004
 80073 57   Polymer Modified Emulsified Asphalt Nov. 1, 2002
 80119 58   Polyurea Pavement Marking April 1, 2004
 80124 59   Portable Changeable Message Signs Nov. 1, 1993 April 2, 2004
 80139 60   Portland Cement Jan. 1, 2005 Nov. 1, 2005
 80083 61   Portland Cement Concrete Nov. 1, 2002
 80036 62   Portland Cement Concrete Patching Jan. 1, 2001 Jan. 1, 2004
 419 63   Precast Concrete Products July 1, 1999 Nov. 1, 2004
 80120 64   Precast, Prestressed Concrete Members April 1, 2004
 80084 65   Preformed Recycled Rubber Joint Filler Nov. 1, 2002
 80015 66   Public Convenience and Safety Jan. 1, 2000
 80121 67   PVC Pipeliner April 1, 2004 April 1, 2005
 80122 68   Railroad, Full-Actuated Controller and Cabinet April 1, 2004
* 3426I 69   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006
* 80157 70   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006
 80105 71   Raised Reflective Pavement Markers (Bridge) Aug. 1, 2003
 80011 72   RAP for Use in Bituminous Concrete Mixtures Jan. 1, 2000 April 1, 2002
* 80151 73   Reinforcement Bars Nov. 1, 2005 Nov. 2, 2005
 80032 74   Remove and Re-Erect Steel Plate Beam Guardrail and Traffic Barrier 

Terminals 
Jan. 1, 2001 Jan. 1, 2005

 80085 75   Sealing Abandoned Water Wells Nov. 1, 2002
 80131 76   Seeding and Sodding July 1, 2004 Aug. 1, 2005
 80152 77   Self-Consolidating Concrete for Cast-In-Place Construction Nov. 1, 2005
 80132 78   Self-Consolidating Concrete for Precast Products July 1, 2004 Nov. 1, 2005
 80096 79   Shoulder Rumble Strips Jan. 1, 2003
 80140 80   Shoulder Stabilization at Guardrail Jan. 1, 2005
 80135 81   Soil Modification Nov. 1, 2004 April 1, 2005
 80070 82   Stabilized Subbase and Bituminous Shoulders Superpave April 1, 2002 Aug. 1, 2005
 80127 83   Steel Cost Adjustment April 2, 2004 July 1, 2004
 80153 84   Steel Plate Beam Guardrail Nov. 1, 2005
 80143 85   Subcontractor Mobilization Payments April 2, 2005
 80086 86   Subgrade Preparation Nov. 1, 2002
 80136 87   Superpave Bituminous Concrete Mixture IL-4.75 Nov. 1, 2004
 80010 88   Superpave Bituminous Concrete Mixtures Jan. 1, 2000 April 1, 2004
 80039 89   Superpave Bituminous Concrete Mixtures (Low ESAL) Jan. 1, 2001 April 1, 2004
 80075 90   Surface Testing of Pavements April 1, 2002 Nov. 1, 2005
 80145 91   Suspension of Slipformed Parapets June 11, 2004
 80092 92   Temporary Concrete Barrier Oct. 1, 2002 Nov. 1, 2003
 80087 93   Temporary Erosion Control Nov. 1, 2002
 80008 94   Temporary Module Glare Screen System Jan. 1, 2000
 80106 95   Temporary Portable Bridge Traffic Signals Aug. 1, 2003
 80098 96   Traffic Barrier Terminals Jan. 1, 2003
 5729I 97   Traffic Control Deficiency Deduction April 1, 1992 Jan. 1, 2005
 20338 98   Training Special Provisions Oct. 15, 1975



File Name #  Special Provision Title Effective Revised 
 80107 99   Transient Voltage Surge Suppression Aug. 1, 2003
 80123 100   Truck Bed Release Agent April 1, 2004
 80154 101   Turf Reinforcement Mat Nov. 1, 2005
 80149 102   Variable Spaced Tining Aug. 1, 2005
 80048 103   Weight Control Deficiency Deduction April 1, 2001 Aug. 1, 2002
 80090 104   Work Zone Public Information Signs Sept. 1, 2002 Jan. 1, 2005
* 80125 105   Work Zone Speed Limit Signs April 2, 2004 Jan. 1, 2006
 80126 106   Work Zone Traffic Control April 2, 2004 Nov. 1, 2005
 80097 107   Work Zone Traffic Control Devices Jan. 1, 2003 Nov. 1, 2004
 80071 108   Working Days Jan. 1, 2002
 
 
 
The following special provisions have been deleted from use: 
 

80113 Curb Ramps for Sidewalk This special provision has been replaced by the BDE Special Provision, “Detectable 
Warnings”. 

 
 
 
The following special provisions require additional information from the designer.  The additional information needs to be 
included in a separate document attached to this check sheet.  The Project Development and Implementation section will then 
include the information in the applicable special provision.  The Special Provisions are: 
 
• Building Removal-Case I • Building Removal-Case IV • Railroad Protective Liability Insurance 
• Building Removal-Case II • DBE Participation • Training Special Provisions 
• Building Removal-Case III • Material Transfer Device • Working Days 
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